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OPINION OF PROBABLE CONSTRUCTION COSTOPINION OF PROBABLE CONSTRUCTION COST

  

WORK ITEM UNIT UNIT COST QUANTITY TOTAL COSTWORK ITEM UNIT UNIT COST QUANTITY TOTAL COST

Sit D liti SY 3 75 8 000 30 000Site Demolition SY 3.75 8,000 30,000

Sit Utiliti All 25 000 00 1 25 000Site Utilities Allowance 25,000.00 1 25,000

Site Easement relocation Allowance 30,000.00 1 30,000

5" Pavement SF 7.50 3,200 24,000

7" Pavement SF 9.50 3,120 29,640, ,

Curb & Gutter LF 12.25 760 9,310Curb & Gutter LF 12.25 760 9,310

Bulk Excavation CY 10.00 5,300 53,000Bulk Excavation CY 10.00 5,300 53,000

Lime treatment SY 4.00 5,410 21,640Lime treatment SY 4.00 5,410 21,640

Lime Ton 100 00 90 9 000Lime Ton 100.00 90 9,000

Grade Beam Trench Excavation CY 15 50 400 6 200Grade Beam Trench Excavation CY 15.50 400 6,200

Backfill/Compaction CY 7 75 470 3 643Backfill/Compaction CY 7.75 470 3,643

L d i All 50 000 00 1 50 000Landscaping Allowance 50,000.00 1 50,000

F d ti C t Pi & C CY 195 00 705 137 475Foundation Concrete - Piers & Caps CY 195.00 705 137,475

Foundation Concrete - Grade Bms CY 195.00 210 40,950

Retaining walls CY 375.00 100 37,500g

Slab on grade & Subbase SF 3.25 62,500 203,125g , ,

CIP Concrete Pour strips SF 3.00 2,570 7,710CIP Concrete Pour strips SF 3.00 2,570 7,710

CIP P/T Concrete Superstructure SF 20.50 152,000 3,116,000CIP P/T Concrete Superstructure SF 20.50 152,000 3,116,000

CIP Concrete Stair Risers + Landings Flight 3 750 00 34 127 500CIP Concrete Stair Risers + Landings Flight 3,750.00 34 127,500

Structural steel TN 2 500 00 25 62 500Structural steel TN 2,500.00 25 62,500

Pipe bollards concrete filled Each 250 00 150 37 500Pipe bollards - concrete filled Each 250.00 150 37,500

Exterior CMU backup for veneer SF 12 00 22 000 264 000Exterior CMU backup for veneer SF 12.00 22,000 264,000

E t i t SF 35 00 11 639 407 365Exterior stone veneer SF 35.00 11,639 407,365

SExterior brick veneer SF 20.00 11,632 232,640

Exterior wire mesh SF 65.00 13,362 868,530

Stair Tower Roofs SF 15.00 1,287 19,305

Barrier cable (5, 1/2"cables & fence) LF 12.50 3,784 47,300( , ) , ,

Handrails LF 55.00 2,140 117,700Handrails LF 55.00 2,140 117,700

Miscellaneous Steel Allowance 9,000.00 1 9,000Miscellaneous Steel Allowance 9,000.00 1 9,000

Expansion joints - traffic LF 90 00 61 5 490Expansion joints - traffic LF 90.00 61 5,490

40% Silane Concrete sealer SF 0 25 40 400 10 10040% Silane Concrete sealer SF 0.25 40,400 10,100

Sealants LF 2 25 15 000 33 750Sealants LF 2.25 15,000 33,750

Traffic Bearing Waterproofing Membrane SF 3 50 7 500 26 250Traffic Bearing Waterproofing Membrane SF 3.50 7,500 26,250

E t i St f t Gl i SF 35 00 4 554 159 390Exterior Storefront Glazing SF 35.00 4,554 159,390

Parking Control Equipment Allowance 0.00 0 0

Unit Masonry Walls (grade partitions) SF 12.00 1,500 18,000

Metal Doors and Hardware EA 900.00 4 3,600

Striping CAR 16.00 574 9,184p g ,

Signage CAR 65.00 574 37,310Signage CAR 65.00 574 37,310

Architectural interior finishes (paint, etc.) Allowance 5,000.00 1 5,000Architectural interior finishes (paint, etc.) Allowance 5,000.00 1 5,000

Elevator - 5 Stop Traction Allowance 120 000 00 2 240 000Elevator - 5 Stop Traction Allowance 120,000.00 2 240,000

Dumpster Relocation (encl ) Allowance 5 000 00 1 5 000Dumpster Relocation (encl.) Allowance 5,000.00 1 5,000

Mechanical Plumbing Fire Protection SF 1 25 192 638 240 798Mechanical - Plumbing, Fire Protection    SF 1.25 192,638 240,798

S it E i t (NIC) All 0 00 0 0Security Equipment (NIC) Allowance 0.00 0 0

Bl li ht h EA 1 500 00 15 22 500Bluelight phones EA 1,500.00 15 22,500

Electrical   SF 1.50 192,638 288,957

Exterior Architectural Light Fixtures EA 75.00 20 1,500

SUBTOTAL 7,134,361, ,

10% Gen. Conditions & Profit 713,436,

SUBTOTAL 7,847,797, ,

CONTINGENCY (10%) 784,780( ) ,

TOTAL  CONST COST  8,632,576.81, ,

ADD ALTERNATES WITH 10%CONTINGENCY AND 7% OH & PROFIT

TBD SF 0.00 0 0

Allowance 0 0 0

This Opinion of Probable Construction Cost is approximate.  Actual construction bids may vary significantly from this

Opinion of Probable Construction Cost due to timing of construction, market conditions, labor rate changes, or other 

f t b d th t l f th ti tfactors beyond the control of the estimators.
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